

MSIKABA WATER SUPPLY SCHEME - PHASE 3A

UGU-07 -1611- 2022

Upgrading of Bomela Pump Station, Construction of Nyandezulu Elevated Reservoir and Booster Pump

CIDB CONTRACTOR GRADING: 6CE OR HIGHER

ADDENDUM NO. 01 TENDER DOCUMENT; issued on 03 August 2022

TITLE: Mechanical and Electrical Sub-Contractors

This Addendum is for the following items and shall form part of the submission document(s) Reference is made to Bill of Quantities in the tender document), for Contract UGU-07-1611-2022. The following amendments are affected by this addendum:

Acknowledgement of receipt of Addendum No. 1 to Tender Document for Contract UGU-07-1611-2022. Please sign the acknowledgement below and ensure that the acknowledgement of receipt is included in the bid Returnables.

I
Of
(Name of Bidder).
Signed:
Date:
Name:
Position:
Contact No:

Item No.	Payme nt	Description	Unit	Qty	Rate	Amount	
REPLACE				`			
2.33		Allow for a Provisional Sum of R 800,000 for the supply and installation of pump station Mechanical and Electrical equipment by nominated sub-contractor.	Sum	1	R800,000.00	R800,000.00	
WITH							
2.33		Allow for a Provisional Sum of R 800,000 for the supply and installation of pump station Mechanical and Electrical equipment by Selected sub-contractor.	Sum	1	R800,000.00	R800,000.00	
REPLACE							
4.19		Allow for a Provisional Sum of R 450,000 for the supply and installation of pump station Mechanical and Electrical equipment by nominated sub-contractor.	Sum	1	R450,000.00	R450,000.00	
WITH							
4.19		Allow for a Provisional Sum of R 450,000 for the supply and installation of pump station Mechanical and Electrical equipment by Selected sub-contractor.	Sum	1	R450,000.00	R450,000.00	

Changes: The Mechanical and Electrical Sub Contractors to be **Selected sub-Contractors** and not Nominated sub-Contractors. Bidders to submit credentials of their selected Mechanical and Electrical-Sub Contractors as per the Evaluation Criteria.

Note: The Closing day and time remain as 12 August 2022 at 12h00